| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 701 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 388, 022. 82 RCQUTE : 68
CALL ORDER : 701 CONTRACT ID : M -24875-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 08/09/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : NA
SET-ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAVE BID LON BI D
1 35-1057095 BLANKENBERGER BROTHERS $ 356, 207.05 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $ 386, 390.30 108. 4735%
3 35-2072438 TD&OLLC $ 400, 369. 30 112. 3979%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  419,514.18 117. 7725%
5  35-1009310 DEI G BROTHERS LUMBER & OONSTR $  419,874.70 117. 8737%
6 35-1134435 FOERTSCH CONSTRUCTI ON $  440,626.78 123. 6996%
7  35-1817574 YARDBERRY LANDSCAPE $  475,229.59 133. 4138%
| (1) 35-1057095 | (2) 35-0626844 | (3) 35-2072438
| BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO |TD&OLLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANDUNT
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e e m o m e m e e m e m i m e m e e dm e m o m e m e e m e m e m e m
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | I
0001 105-06790 4.000 MOS | 1665. 00000 6660. 00| 1800. 00000 7200. 00| 1205. 00000 4820. 00
FIELD OFFI CE, 27.9 n® | | |
0002 105-06845 LUVP| 3250. 00000 3250. 00| 6300. 00000 6300. 00| 3100. 00000 3100. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP|  17776. 00000 17776.00]  19200. 00000 19200.00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DENDBI LI ZATI ON | | |
0004 201-52370 LUVP| 3800. 00000 3800. 00| 2000. 00000 2000. 00| 3045. 00000 3045. 00
CLEARI NG RI GHT OF WAY | |
0005 202-02255 30.000 EACH 40. 00000 1200. 00 54. 00000 1620. 00| 231. 00000 6930. 00
TREE, 460 mm REMOVE PORTI ONS BY | | |
TRI MM NG (UNDI STRI BUTED) | | |
0006 202-02286 1.000 EACH 3300. 00000 3300. 00| 4000. 00000 4000.00|  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE | |
0007 203-02020 689.000 n8 | 9. 50000 6545. 50| 7.80000 5374. 20| 14. 70000 10128. 30
EXCAVATI ON, UNCLASSI FI ED | | |
0008 203-02070 1866.000 nB8 | 15. 90000 29669. 40| 15. 20000 28363. 20| 9. 45000 17633. 70
BORROW | |
0009 203-02080 0.620 km | 7100. 00000 4402. 00| 8000. 00000 4960. 00| 5419. 35000 3360. 00
LI NEAR GRADI NG FOR GUARDRAI L | | |
0010 203-06499 192.000 n2 | 9. 70000 1862. 40| 7. 60000 1459. 20| 17. 75000 3408. 00
SUBGRADE TREATMENT , 600 mm | | |
0011 205-06937 870.000 m | 5. 40000 4698. 00| 5. 40000 4698. 00| 3. 85000 3349. 50
TEMPORARY SI LT FENCE | | |
0012 211-02060 582.000 n8 | 25. 00000 14550. 00| 35. 00000 20370. 00 18. 75000 10912. 50

B BORROW FOR STRUCTURE BACKFI LL | | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER : 701 CONTRACT ID : M -24875-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE
| (1) 35-1057095 | (2) 35-0626844 | (3) 35-2072438
| BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO |TD&OLLC
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0013 402-05468 424.000 My | 45. 00000 19080. 00| 44. 00000 18656. 00| 47. 25000 20034. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05470 36.000 My | 44. 00000 1584. 00| 42.00000 1512. 00| 47. 25000 1701. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0015 402-05474 346.000 My | 44. 00000 15224. 00| 44. 00000 15224. 00| 47. 25000 16348. 50
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402-05477 136.000 My | 55. 00000 7480. 00| 55. 00000 7480. 00| 57. 75000 7854. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 406-05520 1.000 My | 320. 00000 320. 00| 200. 00000 200. 00| 325. 50000 325. 50
ASPHALT FOR TACK COAT | |
0018 601-02636 60.960 m | 53. 00000 3230. 88| 51. 00000 3108. 96| 57. 80000 3523. 49
GUARDRAI L, W BEAM NESTED | | |
0019 601-94689 4.000 EACH 2000. 00000 8000. 00| 1900. 00000 7600. 00| 2625. 00000 10500. 00
GUARDRAI L END TREATMENT, CS | |
0020 601-99105 619.120 m | 31. 00000 19192. 72| 30. 00000 18573. 60| 31. 55000 19533. 24
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 603-06040 165.000 m | 17. 00000 2805. 00| 16. 10000 2656. 50| 36. 75000 6063. 75
FENCE, FARM FIELD, 1190 nm | | |
0022 610-06461 947.000 My | 21. 00000 19887. 00| 15. 50000 14678. 50| 18. 15000 17188. 05
COMPACTED AGGREGATE, O, 73 | | |
0023 615-06490 3.000 EACH 130. 00000 390. 00| 130. 00000 390. 00| 105. 00000 315. 00
R GHT OF WAY MARKER | |
0024 616-02320 1306.000 n2 | 1. 95000 2546. 70| 2. 50000 3265. 00| 2.30000 3003. 80
GEOTEXTI LES | | [
0025 616-05688 286.000 My | 22. 00000 6292. 00| 24. 50000 7007. 00| 21. 00000 6006. 00
Rl PRAP, CLASS 1 | |
0026 616-05689 416.000 My | 26. 90000 11190. 40| 27. 00000 11232. 00| 21. 00000 8736. 00
Rl PRAP, CLASS 2 | |
0027 621-01004 1.000 EACH 670. 00000 670. 00| 635. 00000 635. 00| 630. 00000 630. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0028 621-02356 2.000 kg | 260. 00000 520. 00| 250. 00000 500. 00| 210. 00000 420. 00
SEEDI NG, WETLAND , EVEN NG PRI MROSE | | |
0029 621-02363 3120.000 12 | 0. 40000 1248. 00| 0. 40000 1248. 00| 0. 65000 2028. 00
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0030 621-02770 2677.000 12 | 1. 85000 4952. 45| 1. 80000 4818. 60| 6. 30000 16865. 10
EROS| ON CONTROL BLANKET | | |
0031 621-06559 3120.000 n2 | 0. 50000 1560. 00| 0. 50000 1560. 00| 2.10000 6552. 00
MULCHED SEEDI NG, R | |
0032 622-05648 6.000 EACH 160. 00000 960. 00| 155. 00000 930. 00| 210. 00000 1260. 00

PLANT, DECI DUOUS TREE, SINGLE STEM 32
nm OR UNDER [
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER : 701 CONTRACT ID : M -24875-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE
| (1) 35-1057095 | (2) 35-0626844 | (3) 35-2072438
| BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO |TD&OLLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0033 702-93722 5.000 n8 | 1. 00000 5. 00| 70. 00000 350. 00| 761. 25000 3806. 25
CONCRETE, C FOR GUARDRAI L ANCHORI NG | | |
0034 714-03437 128.200 n2 | 493. 00000 63202. 60| 445. 00000 57049. 00| 573. 10000 73471. 42
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0035 715-05203 42.000 m | 8. 30000 348. 60| 12. 50000 525. 00| 16. 80000 705. 60
PIPE, TYPE 4, CRCULAR 100 nm | [ |
0036 722-60824 272.000 n2 | 6. 00000 1632. 00| 5. 00000 1360. 00| 8. 40000 2284. 80
SURFACE M LLI NG | | |
0037 723-06927 16.500 m | 3600. 00000 59400. 00| 5378. 79000 88750. 04| 3256. 50000 53732. 25
STRUCTURE, PRECAST THREE- SI DED, 3660 nmm | |
x 3040 mm | | [
0038 801-04308 2.000 EACH 106. 00000 212. 00| 110. 00000 220. 00| 105. 00000 210. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801-06605 6.000 EACH 48. 00000 288. 00| 18. 00000 108. 00| 52. 50000 315. 00
BARRI CADE, |11A | | |
0040 801-06625 35.000 EACH 66. 00000 2310. 00| 61. 00000 2135. 00| 73. 50000 2572. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0041 801-06640 17.000 EACH 70. 00000 1190. 00| 66. 00000 1122. 00| 73. 50000 1249. 50
CONSTRUCTI ON SIGN, A | | |
0042 801-06645 3.000 EACH 36. 00000 108. 00| 40. 00000 120. 00| 42. 00000 126. 00
CONSTRUCTI ON SIGN, B | | |
0043 801-06775 LUMP| 470. 00000 470. 00| 5500. 00000 5500. 00| 2625. 00000 2625. 00
MAI NTAI NI NG TRAFFI C | | |
0044 808-06712 66.000 m | 1. 10000 72. 60| 1. 80000 118. 80| 2. 10000 138. 60
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0045 808-06713 528.000 m | 1. 10000 580. 80| 1. 15000 607. 20| 1. 80000 950. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0046 808-75996 13.000 EACH 17. 00000 221. 00| 13. 50000 175. 50| 12. 60000 163. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0047 808-75998 11.000 EACH 120. 00000 1320. 00| 130. 00000 1430. 00| 131. 25000 1443.75
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 356, 207.05] $ 386, 390. 30| $ 400, 369. 30
------------------------------------------ g

CONTRACT TOTALS | $ 356, 207. 05| $ 386, 390. 30| $ 400, 369. 30
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ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1134435

| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & OONST| FOERTSCH CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I I

0001 105- 06790 4.000 MOS | 1200. 00000 4800. 00| 840. 00000 3360. 00| 1200. 00000 4800. 00
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUWP| 3000. 00000 3000. 00| 4700. 00000 4700. 00| 8500. 00000 8500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  20800. 00000 20800.00|  19500. 00000 19500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 3000. 00000 3000. 00| 7800. 00000 7800.00]  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02255 30.000 EACH 175. 00000 5250. 00| 82. 00000 2460. 00| 750. 00000 22500. 00

TREE, 460 mm REMOVE PORTI ONS BY | | I
TR MM NG ( UNDI STRI BUTED) | | |

0006 202- 02286 1.000 EACH  11000. 00000 11000. 00| 7750. 00000 7750.00]  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 203- 02020 689.000 n8 | 14. 00000 9646. 00| 11. 50000 7923. 50| 8. 25000 5684. 25
EXCAVATI ON, UNCLASSI FI ED | | |

0008 203- 02070 1866.000 n8 | 16. 00000 29856. 00| 13. 60000 25377. 60| 12. 00000 22392. 00
BORROW | |

0009 203- 02080 0.620 km | 3500. 00000 2170.00]  24000. 00000 14880. 00|  10000. 00000 6200. 00
LI NEAR GRADI NG FOR GUARDRAI L | | |

0010 203- 06499 192.000 n2 | 12. 00000 2304. 00| 52. 00000 9984. 00| 7. 00000 1344. 00
SUBGRADE TREATMENT , 600 mm | |

0011 205- 06937 870.000 m | 5. 10000 4437. 00| 5. 20000 4524. 00| 6. 25000 5437. 50
TEMPORARY SI LT FENCE | | |

0012 211- 02060 582.000 n8 | 28. 00000 16296. 00| 31. 20000 18158. 40| 24. 00000 13968. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 402- 05468 424.000 My | 46. 00000 19504. 00| 45. 00000 19080. 00| 42. 75000 18126. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0014 402- 05470 36.000 My | 53. 00000 1908. 00| 45. 00000 1620. 00| 42. 00000 1512. 00
HVA BASE C25.0 nm MAI NLI NE | | |

0015 402- 05474 346.000 My | 52. 00000 17992. 00| 45. 00000 15570. 00| 42. 00000 14532. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0016 402- 05477 136.000 My | 60. 00000 8160. 00| 55. 00000 7480. 00| 52. 00000 7072. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0017 406- 05520 1.000 My | 200. 00000 200. 00| 320. 00000 320. 00| 300. 00000 300. 00
ASPHALT FOR TACK COAT | | |

0018 601- 02636 60.960 m | 50. 00000 3048. 00| 53. 00000 3230. 88| 50. 00000 3048. 00
GUARDRAI L, W BEAM NESTED | | |

0019 601- 94689 4.000 EACH 1850. 00000 7400. 00| 1960. 00000 7840. 00| 1850. 00000 7400. 00

GUARDRAI L END TREATMENT, CS | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1134435

| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & OONST| FOERTSCH CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0020 601-99105 619.120 m | 29. 00000 17954. 48| 31. 00000 19192. 72| 29. 00000 17954. 48
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0021 603- 06040 165.000 m | 16. 00000 2640. 00| 17. 00000 2805. 00| 16. 00000 2640. 00
FENCE, FARM FIELD, 1190 nm | |

0022 610- 06461 947.000 My | 20. 00000 18940. 00| 24. 50000 23201. 50| 18. 00000 17046. 00
COMPACTED AGGREGATE, O, 73 | | |

0023 615- 06490 3.000 EACH 125. 00000 375. 00| 130. 00000 390. 00| 125. 00000 375. 00
RIGHT OF WAY MARKER | |

0024 616- 02320 1306.000 n2 | 4. 00000 5224. 00| 2.20000 2873. 20| 2.00000 2612. 00
GEOTEXTI LES | | [

0025 616- 05688 286.000 My | 30. 00000 8580. 00| 30. 80000 8808. 80| 21. 50000 6149. 00
Rl PRAP, CLASS 1 | | |

0026 616- 05689 416.000 My | 30. 00000 12480. 00| 30. 80000 12812. 80| 23. 00000 9568. 00
Rl PRAP, CLASS 2 | |

0027 621- 01004 1.000 EACH 630. 00000 630. 00| 710. 00000 710. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [

0028 621- 02356 2.000 kg | 248. 00000 496. 00| 250. 00000 500. 00| 150. 00000 300. 00
SEEDI NG WETLAND , EVENI NG PRI MROSE | |

0029 621- 02363 3120.000 n2 | 0. 38000 1185. 60| 0. 40000 1248. 00| 0. 50000 1560. 00
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |

0030 621- 02770 2677.000 n2 | 1. 70000 4550. 90| 1. 70000 4550. 90| 5. 15000 13786. 55
EROSI ON CONTROL BLANKET | | |

0031 621- 06559 3120.000 n2 | 0. 46000 1435. 20| 0. 50000 1560. 00| 1. 80000 5616. 00
MULCHED SEEDI NG R | | |

0032 622- 05648 6.000 EACH 150. 00000 900. 00| 160. 00000 960. 00| 160. 00000 960. 00
PLANT, DECI DUCUS TREE, SINGLE STEM 32 | | |
mm OR UNDER [ [ [

0033 702- 93722 5.000 n8 | 300. 00000 1500. 00| 485. 00000 2425. 00| 650. 00000 3250. 00
CONCRETE, C FOR GUARDRAI L ANCHORI NG | |

0034 714- 03437 128.200 n2 | 650. 00000 83330. 00| 572. 00000 73330. 40| 600. 00000 76920. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |

0035 715- 05203 42.000 m | 10. 00000 420. 00| 21. 00000 882. 00| 23. 50000 987. 00
PIPE, TYPE 4, G RCULAR 100 mm | |

0036 722- 60824 272.000 n2 | 9. 00000 2448. 00| 6. 00000 1632. 00| 6. 50000 1768. 00
SURFACE M LLI NG | | |

0037 723- 06927 16.500 m | 4800. 00000 79200. 00| 4278. 00000 70587. 00| 4300. 00000 70950. 00
STRUCTURE, PRECAST THREE- SI DED, 3660 mm | |
x 3040 mm | | |

0038 801- 04308 2.000 EACH 97. 00000 194. 00| 140. 00000 280. 00| 97. 00000 194. 00

ROAD CLOSURE Sl GN ASSEMBLY | | |
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ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1134435

| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & OONST| FOERTSCH CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0039 801- 06605 6.000 EACH 44. 00000 264. 00| 50. 00000 300. 00| 44. 00000 264. 00
BARRI CADE, I11A | | |

0040 801- 06625 35.000 EACH 60. 00000 2100. 00| 65. 00000 2275. 00| 60. 00000 2100. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0041 801- 06640 17.000 EACH 64. 00000 1088. 00| 67. 00000 1139. 00| 64. 00000 1088. 00
CONSTRUCTI ON SIGN, A | | |

0042 801- 06645 3.000 EACH 33. 00000 99. 00| 35. 00000 105. 00| 33. 00000 99. 00
CONSTRUCTI ON SIGN, B | | |

0043 801- 06775 LUMP| 1000. 00000 1000. 00| 2300. 00000 2300. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |

0044 808- 06712 66.000 m | 1. 00000 66. 00| 1. 00000 66. 00| 1. 00000 66. 00
LINE, PAINT, BROKEN, YELLOW 100 nm | | |

0045 808- 06713 528.000 m | 1. 00000 528. 00| 1. 00000 528. 00| 1. 00000 528. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0046 808- 75996 13.000 EACH 50. 00000 650. 00| 18. 00000 234. 00| 115. 00000 1495. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |

0047 808- 75998 11.000 EACH 115. 00000 1265. 00| 120. 00000 1320. 00| 85. 00000 935. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $  419,514. 18] $  419,874.70] $  440,626.78
------------------------------------------ o m e m et e o e e m e o e e e e e m e m e o e e e e e e e e e e e e e e e e e e eeoeoeooo-

CONTRACT TOTALS | $ 419, 514. 18| $ 419, 874. 70| $ 440, 626. 78
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ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT

SET- ASI DE :

| (7) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 SVALL STRUCTURE REPLACEMENT

[
0001 105-06790 4.000 MOs | 2100. 00000 8400. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUVP| 5200. 00000 5200. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  22600. 00000 22600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 6000. 00000 6000. 00|
CLEARI NG RI GHT OF WY | [
0005 202- 02255 30.000 EACH 150. 00000 4500. 00|

TREE, 460 mm REMOVE PORTI ONS BY | |
TR MM NG ( UNDI STRI BUTED) | |

I

|

I

|

I

I

I

|

I

I

|

0006 202- 02286 1.000 EACH  16000. 00000 16000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 203- 02020 689.000 n8 | 25. 00000 17225. 00| |
EXCAVATI ON, UNCLASSI FI ED | | |
0008 203- 02070 1866.000 n8 | 17. 00000 31722. 00| |
BORROW | [ [
0009 203- 02080 0.620 km | 6400. 00000 3968. 00| |
LI NEAR GRADI NG FOR GUARDRAI L | | |
0010 203- 06499 192.000 n2 | 20. 00000 3840. 00| |
SUBGRADE TREATMENT , 600 mm [ | |
0011 205- 06937 870.000 m | 5. 00000 4350. 00| |
TEMPORARY SI LT FENCE | | |
0012 211- 02060 582.000 n8 | 30. 00000 17460. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0013 402- 05468 424.000 My | 60. 00000 25440. 00| |
HVA BASE 25.0 mm MAI NLI NE [ [ |
0014 402- 05470 36.000 My | 60. 00000 2160. 00| |
HVA BASE C25.0 nm MAI NLI NE [ | |
0015 402- 05474 346.000 My | 63. 00000 21798. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0016 402- 05477 136.000 My | 66. 00000 8976. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | [ |
0017 406- 05520 1.000 My | 500. 00000 500. 00| |
ASPHALT FOR TACK COAT | | |
0018 601- 02636 60.960 m | 55. 00000 3352. 80| |
GUARDRAI L, W BEAM NESTED | | |
0019 601- 94689 4.000 EACH 2035. 00000 8140. 00| |
I

GUARDRAI L END TREATMENT, OS [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 701 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (7) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0020 601-99105 619.120 m | 32. 00000 19811. 84| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 603- 06040 165.000 m | 18. 00000 2970. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0022 610- 06461 947.000 My | 21. 00000 19887. 00| |
COVPACTED AGGREGATE, O, 73 | | |
0023 615- 06490 3.000 EACH 140. 00000 420. 00|
R GHT OF WAY MARKER | | [
0024 616- 02320 1306.000 n2 | 2. 00000 2612. 00| |
GEOTEXTI LES | [ [
0025 616- 05688 286.000 My | 38. 00000 10868. 00| |
Rl PRAP, CLASS 1 [ [ |
0026 616- 05689 416.000 My | 35. 00000 14560. 00| |
Rl PRAP, CLASS 2 [ [ |
0027 621-01004 1.000 EACH 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 02356 2.000 kg | 390. 00000 780. 00| |
SEEDI NG WETLAND , EVENI NG PRI MROSE | | |
0029 621-02363 3120.000 n2 | 0. 45000 1404. 00| |
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0030 621-02770 2677.000 n2 | 1. 95000 5220. 15| |
EROSI ON CONTROL BLANKET | [ |
0031 621- 06559 3120.000 n2 | 0. 70000 2184. 00| |
MULCHED SEEDING R | | |
0032 622- 05648 6.000 EACH 220. 00000 1320. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | |
nm OR UNDER | [ [
0033 702-93722 5.000 nB | 650. 00000 3250. 00| |
CONCRETE, C FOR GUARDRAI L ANCHORI NG | | |
0034 714-03437 128.200 nm2 | 715. 00000 91663. 00| |
W NGMLL, PRECAST, RElI NFORCED CONCRETE | | |
0035 715-05203 42.000 m | 21. 45000 900. 90| |
PIPE, TYPE 4, CIRCULAR 100 nm | | |
0036 722-60824 272.000 nR2 | 12. 00000 3264. 00| |
SURFACE M LLI NG | | |
0037 723-06927 16.500 m | 4320. 00000 71280. 00| |
STRUCTURE, PRECAST THREE- S| DED, 3660 nm | | |
x 3040 nm | | [
0038 801- 04308 2.000 EACH 112. 00000 224. 00|
|

ROAD CLOSURE Sl GN ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 701 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 388, 022. 82 ROUTE : 68
CALL ORDER . 701 CONTRACT ID : M-24875-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT

SET- ASI DE

| (7) 35-1817574 | |

| YARDBERRY LANDSCAPE | |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0039 801- 06605 6.000 EACH 50. 60000 303. 60 |
BARRI CADE, I11A | | |
0040 801- 06625 35.000 EACH| 70. 00000 2450. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0041 801- 06640 17.000 EACH 75. 00000 1275. 00| |
CONSTRUCTI ON SIGN, A | | |
0042 801- 06645 3.000 EACH 40. 00000 120. 00| |
CONSTRUCTI ON SIGN, B | | |
0043 801-06775 LUVP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0044 808- 06712 66.000 m | 1. 20000 79. 20| |
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0045 808- 06713 528.000 m | 1. 20000 633. 60| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0046 808- 75996 13.000 EACH 70. 00000 910. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0047 808- 75998 11.000 EACH 132. 50000 1457. 50| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 475, 229.59 |

------------------------------------------ o m e m e o e e m e o e e e e e m e o e e e e e e et e e e e e e e e e eeoeoeooo-

CONTRACT TOTALS | $  475,229.59] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 705 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,783. 33 ROUTE : SR 9
CALL ORDER . 705 CONTRACT ID : M-25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/23/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 300000A
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1991044 JOHNSON COVPANY | NC. | RREGULAR BI D $ 326, 086. 70 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG AWARD $ 326, 284. 15 100. 0605%
3 35-1364963 ERBER & M LLI GAN CONSTR. QO $ 328, 201. 30 100. 6484%
4 35-1564026 W NGHAM PAVI NG | NC, $ 330, 777. 86 101. 4386%
| (1) 35-1991044 | (2) 35-2070195 | (3) 35-1364963
| JOHNSON COVPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT AND ADDED TURN LANES
| | I
0001 105- 06790 5.000 MOS | 800. 00000 4000. 00| 975. 00000 4875. 00| 1000. 00000 5000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8100. 00000 8100. 00| 8500. 00000 8500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  15500. 00000 15500. 00|  15000. 00000 15000. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 3.000 EACH 100. 00000 300. 00| 150. 00000 450. 00| 1000. 00000 3000. 00
TREE, 460 nm REMOVE | | |
0005 202- 02260 1.000 EACH 150. 00000 150. 00| 400. 00000 400. 00| 2000. 00000 2000. 00
TREE, 760 nm REMOVE | | |
0006 202-02271 4.000 EACH 185. 00000 740. 00| 200. 00000 800. 00| 200. 00000 800. 00
HEADWALL, REMOVE | |
0007 202-51330 LUMP|  18000. 00000 18000. 00| 5000. 00000 5000.00|  17500. 00000 17500. 00
PRESENT STRUCTURE, REMOVE , STR NO. 1 | |
0008 202- 51330 LUMP| 6800. 00000 6800. 00| 3000. 00000 3000.00]  12500. 00000 12500. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0009 202- 96133 50.000 m | 22. 00000 1100. 00| 25. 00000 1250. 00| 25. 00000 1250. 00
Pl PE, REMOVE | | |
0010 203- 02000 20.500 n8 | 30. 00000 615. 00| 18. 00000 369. 00| 30. 00000 615. 00
EXCAVATI ON, COMMON | | |
0011 203- 02070 1629.000 n8 | 11. 50000 18733. 50| 22. 50000 36652. 50| 15. 00000 24435. 00
BORROW | [
0012 211- 02060 58.500 N8 | 25. 00000 1462. 50| 25. 00000 1462. 50| 27.50000 1608. 75
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52308 94.000 My | 17. 85000 1677. 90| 18. 50000 1739. 00| 24. 00000 2256. 00
COVPACTED AGGREGATE, O 53 , Stone | |
0014 303- 60012 96.500 My | 16. 00000 1544. 00| 17. 50000 1688. 75| 25. 00000 2412. 50

AGCGREGATE, 2 [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 705 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,783. 33 ROUTE : SR 9
CALL ORDER . 705 CONTRACT ID : M-25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1991044 | (2) 35-2070195 | (3) 35-1364963
| JOHNSON COMPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 303-94433 329.300 n8 | 40. 00000 13172. 00| 21. 80000 7178. 74| 30. 00000 9879. 00
AGGREGATE, 12 | | |
0016 305- 05206 1115.000 My | 51. 00000 56865. 00| 41. 70000 46495. 50| 45. 00000 50175. 00
W DENI NG W TH HVA | | [
0017 305-06083 133.400 M | 110. 00000 14674. 00| 97. 80000 13046. 52| 85. 00000 11339. 00
HVA PATCH NG FOR RId D PAVEMENT COR BASE | | |
0018 616- 02320 680.300 n2 | 1. 70000 1156. 51| 2. 00000 1360. 60| 3. 00000 2040. 90
GEOTEXTI LES | | [
0019 616- 06405 163.500 My | 17. 00000 2779. 50| 19. 25000 3147. 38| 24. 00000 3924. 00
Rl PRAP, REVETMENT | | |
0020 621-01004 1.000 EACH 395. 00000 395. 00| 400. 00000 400. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 1900.000 n2 | 0. 60000 1140. 00| 0. 55000 1045. 00| 0. 75000 1425. 00
MULCHED SEEDI NG R | | |
0022 621- 06570 82.200 nmB8 | 35. 00000 2877. 00| 40. 00000 3288. 00| 20. 00000 1644. 00
TOP SO L | | |
0023 621- 06574 2205.000 n2 | 3. 50000 7717. 50| 3. 49000 7695. 45| 3. 75000 8268. 75
SODDI NG | | |
0024 714-02677 19.600 m | 728. 42000 14277. 03] 2220. 13000 43514. 55| 1230. 00000 24108. 00

CULVERT, PRECAST BOX, RElI NFOCRCED [ | |
CONCRETE, 1200 mm x 1200 mm | [ |

0025 714- 03437 40.890 n2 | 493. 00000 20158. 77| 600. 00000 24534. 00| 400. 00000 16356. 00
W NGMLL, PRECAST, REl NFORCED CONCRETE | | |

0026 715- 05119 13.800 m | 100. 00000 1380. 00| 70. 00000 966. 00| 100. 00000 1380. 00
PIPE, TYPE 1, O RCULAR 375 mm | |

0027 715- 05914 37.500 m | 120. 00000 4500. 00| 120. 00000 4500. 00| 160. 00000 6000. 00
PI PE, PVC, 450 mm, Smooth Wl | | |

0028 715- 46005 6.000 EACH 185. 00000 1110. 00| 375. 00000 2250. 00| 250. 00000 1500. 00
Pl PE END SECTI ON, 375 mm | |

0029 720- 45410 3.000 EACH 1600. 00000 4800. 00| 1200. 00000 3600. 00| 1500. 00000 4500. 00
MANHOLE, CA4 | | |

0030 723- 06927 21.541 m | 4000. 00000 86164. 00| 2985. 00000 64299. 89| 3300. 00000 71085. 30

STRUCTURE, PRECAST THREE- SI DED, , 4200 | | |
mm 3000 mm | | |

0031 801- 04308 11.000 EACH 101. 00000 1111. 00| 93. 50000 1028. 50| 125. 00000 1375. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0032 801- 06605 16. 000 EACH 66. 00000 1056. 00| 83. 50000 1336. 00| 75. 00000 1200. 00
BARRI CADE, I11A | | |

0033 801- 06606 8.000 EACH 76. 00000 608. 00| 83. 50000 668. 00| 85. 00000 680. 00

BARRI CADE, 111B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 705 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,783. 33 ROUTE : SR 9
CALL ORDER . 705 CONTRACT ID : M-25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1991044 | (2) 35-2070195 | (3) 35-1364963
| JOHNSON COMPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0034 801- 06625 49. 000 EACH 91. 00000 4459. 00| 73. 00000 3577. 00| 100. 00000 4900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0035 801- 06640 34.000 EACH 56. 00000 1904. 00| 62. 25000 2116. 50| 75. 00000 2550. 00
CONSTRUCTI ON SI GN, A | | |
0036 801-06775 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0037 804-06725 29.000 EACH 32. 00000 928. 00| 31. 50000 913. 50| 20. 00000 580. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0038 808-06712 175.600 m | 0. 90000 158. 04| 0. 45000 79. 02| 1. 00000 175. 60
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0039 808-06713 1405.000 m | 0. 25000 351. 25| 0. 45000 632. 25| 0. 30000 421.50
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0040 808-06716 180.000 m | 2. 00000 360. 00| 2. 75000 495. 00| 2. 00000 360. 00
LI NE, REMOVE | | |
0041 808- 75007 290.000 m | 0. 38000 110. 20| 4. 00000 1160. 00| 0. 40000 116. 00
LINE, PAINT, SOLID, WHI TE, 150 nm | | |
0042 808- 75297 8.000 m | 10. 00000 80. 00| 40. 00000 320. 00| 12. 00000 96. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600mm | | [

0043 808- 75996 3.000 EACH 4.00000 12. 00| 25. 00000 75. 00| 15. 00000 45.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0044 808- 75998 3.000 EACH 20. 00000 60. 00| 125. 00000 375. 00| 100. 00000 300. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  326,086.70] $  326,284. 15] $  328,201.30
------------------------------------------ g

CONTRACT TOTALS | $ 326, 086. 70| $ 326, 284. 15| $ 328, 201. 30




MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 705 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,783. 33 ROUTE : SR 9
CALL ORDER . 705 CONTRACT ID : M-25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1564026 | |
| W NGHAM PAVI NG | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 SVALL STRUCTURE REPLACEMENT AND ADDED TURN LANES
I I I
0001 105- 06790 5.000 MOs | 1905. 00000 9525. 00| |
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 3220. 00000 3220. 00| |
CONSTRUCTI ON ENG| NEERI NG | | |
0003 110-01001 LUMP| 15612. 00000 15612. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 3.000 EACH 200. 00000 600. 00|
TREE, 460 mm REMOVE [ [ |
0005 202- 02260 1.000 EACH 325. 00000 325. 00|
TREE, 760 mm REMOVE [ [ |
0006 202-02271 4.000 EACH 180. 00000 720. 00|
HEADWALL, REMOVE | | |
0007 202-51330 LUMP| 6700. 00000 6700. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0008 202-51330 LUMP| 5400. 00000 5400. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0009 202-96133 50.000 m | 28. 00000 1400. 00| |
Pl PE, REMOVE | [ |
0010 203- 02000 20.500 nB8 | 22. 00000 451. 00| |
EXCAVATI ON, COMVON | [ |
0011 203- 02070 1629.000 nB | 15. 47000 25200. 63| |
BORROW [ [ [
0012 211- 02060 58.500 nB | 31. 00000 1813. 50| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-52308 94.000 My | 26. 50000 2491. 00| |
COMPACTED AGGREGATE, O 53 , Stone | | |
0014 303-60012 96.500 My | 27. 00000 2605. 50| |
AGGREGATE, 2 | [ |
0015 303-94433 329.300 nB | 34. 25000 11278. 52| |
AGGREGATE, 12 [ [ |
0016 305- 05206 1115.000 My | 46. 30000 51624. 50| |
W DENI NG W TH HVA [ [ |
0017 305-06083 133.400 My | 67. 00000 8937. 80| |
HVA PATCH NG FOR RI A D PAVEMENT COR BASE | | |
0018 616- 02320 680.300 n2 | 3. 60000 2449. 08| |
GEOTEXTI LES | | |
0019 616-06405 163.500 My | 22. 05000 3605. 17| |
R PRAP, REVETMENT | | |
0020 621-01004 1.000 EACH 750. 00000 750. 00| |
| |
I I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 02
PAGE : 705 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 347, 783.33 ROUTE : SR 9
CALL ORDER : 705 CONTRACT ID : M -25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1564026 | [
| W NGHAM PAVI NG | NC. | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ g
0021 621- 06559 1900.000 n2 | 0. 85000 1615. 00| |
MULCHED SEEDI NG, R | | |
0022 621- 06570 82.200 n8 | 30. 10000 2474. 22| |
TOP SO L | | |
0023 621- 06574 2205.000 n2 | 3. 95000 8709. 75| |
SODDI NG [ | |
0024 714- 02677 19.600 m | 892. 50000 17493. 00| |
CULVERT, PRECAST BOX, REl NFORCED [ | |
CONCRETE, 1200 mm x 1200 mm | | |
0025 714- 03437 40.890 n2 | 708. 26000 28960. 75| [
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0026 715-05119 13.800 m | 75. 35000 1039. 83| |
PI PE, TYPE 1, C RCULAR 375 mm | | |
0027 715-05914 37.500 m | 86. 80000 3255. 00| [
PI PE, PVC, 450 nmm, Snooth Wal | | [ |
0028 715- 46005 6.000 EACH 125. 00000 750. 00| |
Pl PE END SECTION, 375 mm | | |
0029 720- 45410 3.000 EACH 1635. 00000 4905. 00| [
MANHOLE, C4 | | |
0030 723- 06927 21.541 m | 4040. 00000 87025. 64| |
STRUCTURE, PRECAST THREE-SIDED, , 4200 | | |
mm 3000 mm | | |
0031 801- 04308 11.000 EACH 228. 00000 2508. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0032 801- 06605 16.000 EACH 85. 00000 1360. 00| |
BARRI CADE, |111A | | |
0033 801- 06606 8.000 EACH 93. 00000 744. 00| |
BARRI CADE, 111B | | |
0034 801- 06625 49.000 EACH 86. 00000 4214. 00| [
DETOUR ROUTE MARKER ASSEMBLY | | |
0035 801- 06640 34.000 EACH| 97. 00000 3298. 00| |
CONSTRUCTI ON SI GN, A | | |
0036 801-06775 LUMP| 4385. 00000 4385. 00| [
MAI NTAI Nl NG TRAFFI C | | |
0037 804- 06725 29.000 EACH 20. 00000 580. 00| |
DELI NEATOR W TH PCST, D1, 75 nm | |
0038 808- 06712 175.600 m | 0. 45000 79. 02| [
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0039 808- 06713 1405.000 m | 0. 45000 632. 25| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0040 808- 06716 180.000 m | 2. 88000 518. 40| |
|

LI NE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 705 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,783. 33 ROUTE : SR 9
CALL ORDER . 705 CONTRACT ID : M-25702-B COUNTI ES : SHELBY
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1564026 | |

| W NGHAM PAVI NG | NC. | |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ e
0041 808- 75007 290.000 m | 0. 67000 194. 30|

LI NE, PAINT, SOLID, WH TE, 150 nm | |
0042 808- 75297 8.000 m | 28. 75000 230. 00|

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600nmm | | |
0043 808- 75996 3.000 EACH 50. 00000 150. 00| |
|

I

I

I

|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0044 808- 75998 3.000 EACH 316. 00000 948. 00|
SNOAPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 330, 777. 86
------------------------------------------ o m e m e o e m et e e et e e e o m et e e e e e e e e e meeieoeoooo--




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 711

LETTI NG DATE : 02/19/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

M -25875- A
LAPCRTE DI STRI CT
10 WORK DAYS

ROUTE :
COUNTI ES

PRQJIECT( S)

DATE : 02/ 27/02
PAGE : 711 -1

SPECI AL | NSTI TUTI ON

1 35-1621699 CENTRAL PAVING | NC.

CASS
TOTAL % OVER
BI D LOWBI D
46, 967. 50 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02

PAGE : 721 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 135, 683. 02

CALL ORDER 721 CONTRACT ID :
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE

ROUTE : VAR OUS
M - 26105- A COUNTI ES : VAR QUS
FT. WAYNE DI STRI CT
07/03/02 COVPLETI ON DATE

PROJECT(S) : N A

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $  128,163.41 100. 0000%
2 35-1038926 TOWNSEND TREE SERVI CE CO $  138,690.86 108. 2140%
3 52-2166771 CHEM - TROL CHEM CAL CO $  150,538.82 117. 4585%
4  35-1944148 DALTONS, | NC. $  159,562.35 124. 4991%
5 35-1636776 LI NKEL COMPANY $  271,439.40 211. 7916%
| (1) 23-2332783 | (2) 35-1038926 | (3) 52-2166771
| DEANGELO BROTHERS, | NC. | TOWSEND TREE SERVICE CO | CHEM - TROL CHEM CAL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  ROADSI DE MAI NTENANCE
I I I
0001 624- 92647 3668.100 ACRE| 34. 94000 128163. 41| 37. 81000 138690. 86| 41. 04000 150538. 82
HERBI CI DE TREATMVENT | | |
SECTI ON TOTALS | $ 128, 163. 41| $ 138, 690. 86| $  150,538.82
------------------------------------------ O
CONTRACT TOTALS | $ 128, 163. 41| $ 138, 690. 86| $  150,538.82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/02
PAGE : 721 -2

ENG NEER S ESTI MATE: $ 135, 683. 02 ROUTE : VARI QUS
CALL ORDER 721 CONTRACT ID : M-26105-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1944148 | (5) 35-1636776 |
| DALTONS, | NC. | LI NKEL COMPANY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 ROADSI DE MAI NTENANCE
I I I
0001 624-92647 3668. 100 ACRE| 43. 50000 159562. 35| 74. 00000 271439. 40|
HERBI Cl DE TREATMENT | | |
SECTI ON TOTALS | $ 159, 562. 35| $ 271, 439. 40|
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e m e md e e e e e e e e eemeeeaoaan
OONTRACT TOTALS | $ 159, 562. 35| $ 271, 439. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 731 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 701. 24 ROUTE : US 30
CALL ORDER . 731 CONTRACT ID: M-26108-A COUNTI ES : ALLEN
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1065659 BROOKS CONSTRUCTI ON $  181,349.30 100. 0000%
2 35-1139301 E & B PAVING |NC $  217,942.36 120. 1782%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  257,409.00 141. 9409%
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1817530
| BROCKS CONSTRUCTI ON |E & B PAVING, |NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  PAVEMENT REPAI R
I I I
0001 105- 06790 3.000 MOS | 1000. 00000 3000. 00| 700. 00000 2100. 00| 1000. 00000 3000. 00
FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUWVP| 1000. 00000 1000. 00| 9000. 00000 9000. 00| 5100. 00000 5100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5275. 00000 5275.00]  10000. 00000 10000. 00|  12600. 00000 12600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 1468.000 SYS | 5. 45000 8000. 60| 4.50000 6606. 00| 13. 10000 19230. 80
PAVEMENT, REMOVE | | |
0005 203- 02000 644.000 CYS | 15. 00000 9660. 00| 6. 00000 3864. 00| 17. 40000 11205. 60
EXCAVATI ON, COMMON | | |
0006 304- 06464 644. 000 CYS | 25. 00000 16100. 00| 25. 13000 16183. 72| 23. 00000 14812. 00
SUBBASE FOR PCCP | | [
0007 305- 05204 8.000 TON | 150. 00000 1200. 00| 200. 00000 1600. 00| 400. 00000 3200. 00
HVA FOR PATCHI NG | | |
0008 502- 06329 1468.000 SYS | 30. 00000 44040. 00| 45. 00000 66060. 00| 42. 40000 62243. 20
PCCP, 12 IN. | | |
0009 503- 05240 672.000 LFT | 10. 00000 6720. 00| 5. 75000 3864. 00| 14. 40000 9676. 80
D-1 CONTRACTI ON JO NT | | |
0010 601- 04746 2.000 EACH 5000. 00000 10000. 00| 6600. 00000 13200. 00| 5000. 00000 10000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0011 602- 06639 476.000 LFT | 15. 00000 7140. 00| 18. 00000 8568. 00| 20. 80000 9900. 80
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0012 602- 06646 1150.000 LFT | 15. 00000 17250. 00| 18. 00000 20700. 00| 18. 20000 20930. 00
TEMPORARY CONCRETE BARRI ER | | |
0013 715- 05048 1100.000 LFT | 6. 70000 7370. 00| 4.00000 4400. 00| 12. 00000 13200. 00
PIPE, TYPE 4, CIRCULAR 6 IN. | |
0014 715- 05053 120.000 LFT | 16. 00000 1920. 00| 15. 00000 1800. 00| 10. 50000 1260. 00

Pl PE, UNDERDRAI N QUTLET, 6 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 731 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 701. 24 ROUTE : US 30
CALL ORDER : 731 CONTRACT ID : M -26108-A COUNTI ES : ALLEN
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1817530
| BROCKS CONSTRUCTI ON | E & B PAVING, | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0015 718- 06531 4,000 EACH 420. 00000 1680. 00| 600. 00000 2400. 00| 356. 00000 1424. 00
OUTLET PROTECTOR, 3 | | |
0016 801- 06207 6380. 000 LFT | 0. 70000 4466. 00| 0. 70000 4466. 00| 0. 70000 4466. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | [
0017 801- 06640 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00| 75. 00000 600. 00
CONSTRUCTI ON SI GN, A | |
0018 801- 06645 2.000 EACH 15. 00000 30. 00| 15. 00000 30. 00| 15. 00000 30. 00
CONSTRUCTI ON SIGN, B | |
0019 801- 06710 30.000 DAY | 15. 00000 450. 00| 20. 00000 600. 00| 20. 00000 600. 00
FLASHI NG ARROW SI GN | | |
0020 801- 06775 LUMP| 5300. 00000 5300.00]  11000. 00000 11000.00|  11530. 00000 11530. 00
MAI NTAI NI NG TRAFFI C | | I
0021 808- 75051 1100. 000 LFT | 1. 25000 1375. 00| 1. 25000 1375. 00| 1. 25000 1375. 00
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
4 IN. I I I
0022 808- 75061 276.000 LFT | 2. 25000 621. 00| 2. 25000 621. 00| 2. 25000 621. 00
LI NE, PREFORVED PLASTIC, BROKEN, WH TE, | |
5 IN. I I I
0023 808- 75998 12.000 EACH| 60. 00000 720. 00| 60. 00000 720. 00| 60. 00000 720. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0024 305- 05206 148.000 TON | 44. 00000 6512. 00| 60. 00000 8880. 00| 45. 00000 6660. 00
W DENI NG W TH HVA | | |
0025 401- 05467 1100. 000 LFT | 3. 82000 4202. 00| 3. 25000 3575. 00| 4. 70000 5170. 00
M LLED HVA CORRUGATI ONS | | |
0026 402- 05477 40.300 TON | 75. 00000 3022. 50| 62. 00000 2498. 60| 70. 00000 2821. 00
HVA SURFACE 9.5 mm NMAI NLI NE | | |
0027 501- 06266 LUMP| 500. 00000 500. 00| 1019. 04000 1019. 04| 9000. 00000 9000. 00
PROFI LOGRAPH, PCCP | | |
0028 503- 03489 88.000 EACH 3. 00000 264. 00| 8. 50000 748. 00| 20. 50000 1804. 00
RETROFI TTED Tl E BARS | |
0029 610- 06257 109. 400 SYS | 51. 00000 5579. 40| 65. 00000 7111. 00| 67. 00000 7329. 80
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | |
IN. I I I
0030 703-51030 2600.000 LBS | 1. 00000 2600. 00| 0. 75000 1950. 00| 0. 60000 1560. 00
REI NFORCI NG STEEL | |
0031 808- 06716 1100. 000 LFT | 0. 85000 935. 00| 0. 85000 935. 00| 0. 85000 935. 00
LI NE, REMOVE | |
0032 617- 04488 1468.000 SYS | 2. 60000 3816. 80| 1. 00000 1468. 00| 3. 00000 4404. 00
GEOGRI D, SUBGRADE | | |
SECTI ON TOTALS | $ 181, 349. 30| $ 217, 942. 36| $ 257, 409. 00
__________________________________________ e
CONTRACT TOTALS | $ 181, 349. 30| $ 217, 942. 36| $ 257, 409. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 741 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 60, 000. 00 ROUTE : 1-69 AND SR 18
CALL ORDER . 741 CONTRACT ID: M-26109-A COUNTI ES : GRANT HUNTI NGTON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT ALLEN OTHERS
CONTRACT TI ME : 38 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 31- 1489217 CUSTOM MOW NG $ 43, 000. 00 100. 0000%
2  35-2034028 C & HMOWNG | NC $ 52, 000. 00 120. 9302%
3 35-1376229 COVPTON S MOW NG SERVI CE $ 56, 000. 00 130. 2325%
4 31- 1400361 THOVPSON | NTERSTATE MOW NG CONDI TI ONAL BI D $ 60, 000. 00 139. 5348%
5 35-1636776 LI NKEL COVPANY $ 62, 900. 00 146. 2790%
6 35-1991044 JOHNSON COVPANY | NC. CONDI TI ONAL BI D $ 63, 000. 00 146.5116%
| (1) 31-1489217 | (2) 35-2034028 | (3) 35-1376229
| CUSTOM MOW NG |C & HMONNG | NC | COVPTON S MOW NG SERVI CE
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 ROADSI DE MOW NG
| | I
0001 623-04884 1.000 cCyC| 17000. 00000 17000. 00| 20000. 00000 20000. 00| 20000. 00000 20000. 00
MOWN NG CYCLE NO 1 | | |
0002 623- 04885 1.000 cCyC| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 20000. 00000 20000. 00
MON NG CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 6000. 00000 6000. 00| 12000. 00000 12000. 00| 16000. 00000 16000. 00
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 43, 000. 00| $ 52, 000. 00| $ 56, 000. 00
------------------------------------------ T T T ey
CONTRACT TOTALS | $ 43, 000. 00| $ 52, 000. 00| $ 56, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 741 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 60, 000. 00 ROUTE : 1-69 AND SR 18
CALL ORDER . 741 CONTRACT ID: M-26109-A COUNTI ES : GRANT HUNTI NGTON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT ALLEN OTHERS
SET- ASI DE :
| (4) 31-1400361 | (5) 35-1636776 | (6) 35-1991044
| THOMPSON | NTERSTATE MON NG | LI NKEL COWMPANY | JOHNSON COVPANY | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  RQADSI DE MOW NG
I I I
0001 623-04884 1.000 cCyC| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 28000. 00000 28000. 00
MON NG CYCLE NO 1 | | |
0002 623- 04885 1.000 cCyC| 30000. 00000 30000. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
MON NG CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 10000. 00000 10000. 00| 7900. 00000 7900. 00| 10000. 00000 10000. 00
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 60, 000. 00| $ 62, 900. 00| $ 63, 000. 00
------------------------------------------ o m e o e e e e o e e e e et e e e e e e e e e e e e e e e ad e e e e e e e eemeeea—aaon
CONTRACT TOTALS | $ 60, 000. 00| $ 62, 900. 00| $ 63, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 751 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 60, 000. 00 ROUTE : US 30
CALL ORDER . 751 CONTRACT ID : M-26110-A COUNTI ES : ALLEN KOSCl USKO
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE D STRI CT VH TLEY
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 31- 1400361 THOVPSON | NTERSTATE MOW NG $ 42, 900. 00 100. 0000%
2  35-2034028 C & HMOWNG | NC $ 44, 000. 00 102. 5641%
3 31- 1489217 CUSTOM MOW NG $ 49, 000. 00 114. 2191%
4  35-1376229 COMPTON S MOW NG SERVI CE $ 50, 000. 00 116. 5501%
5 35-1991044 JOHNSON COVPANY | NC. CONDI TI ONAL BI D $ 54, 652. 02 127. 3939%
6 35-1636776 LI NKEL COVPANY $ 58, 400. 00 136. 1305%
| (1) 31-1400361 | (2) 35-2034028 | (3) 31-1489217
| THOMPSON | NTERSTATE MONNG |C & H MOW NG | NC. | CUSTOM MOW NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 ROADSI DE MOW NG
| | I
0001 623-04884 1.000 cCyC| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
MOWN NG CYCLE NO 1 | | |
0002 623- 04885 1.000 cCyC| 20000. 00000 20000. 00| 17000. 00000 17000. 00| 20000. 00000 20000. 00
MON NG CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 7900. 00000 7900. 00| 12000. 00000 12000. 00| 9000. 00000 9000. 00
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 42, 900. 00| $ 44, 000. 00| $ 49, 000. 00
------------------------------------------ T T T ey
CONTRACT TOTALS | $ 42, 900. 00| $ 44, 000. 00| $ 49, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 751 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 60, 000. 00 ROUTE : US 30
CALL ORDER . 751 CONTRACT ID : M-26110-A COUNTI ES : ALLEN KOSCl USKO
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE D STRI CT VH TLEY
SET- ASI DE
| (4) 35-1376229 | (5) 35-1991044 | (6) 35-1636776
| COWPTON S MOW NG SERVI CE | JOHNSON COMPANY | NC. | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

I I I
0001 623-04884 1.000 cyd| 15000. 00000 15000. 00| 12870. 02000 12870. 02| 25000. 00000 25000. 00

MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  23000. 00000 23000. 00|  28912. 00000 28912.00|  30000. 00000 30000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  12000. 00000 12000. 00|  12870. 00000 12870. 00| 3400. 00000 3400. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 50, 000. 00| $ 54, 652. 02| $ 58, 400. 00
------------------------------------------ o m e m e m e e m et e et e e e m e e et e e et et e e e e m e eoeoeoooo--

CONTRACT TOTALS | $ 50, 000. 00| $ 54, 652. 02| $ 58, 400. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 761 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 20
CALL ORDER . 761 CONTRACT ID : M-26111-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TI ME : 19 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-1376229 COVPTON S MOW NG SERVI CE $ 18, 000. 00 100. 0000%
2 31-1489217 CUSTOM MOW NG $ 20, 000. 00 111.1111%
3  35-1636776 LI NKEL COVPANY $ 23, 000. 00 127.7777%
4  31-1400361 THOVPSON | NTERSTATE MOW NG $ 87, 000. 00 483. 3333%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 771 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 842. 50 ROUTE : VARI QUS LOCATI ON
CALL ORDER 771 CONTRACT ID: M-26116-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT HAM LTON OTHERS
CONTRACT TIME : 08/02/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRAJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1038926 TOMSEND TREE SERVI CE CO $ 139, 687. 90 100. 0000%
2 52- 2166771 CHEM - TROL CHEM CAL CO $ 170, 234. 60 121. 8678%
3 23-2332783 DEANGELO BROTHERS, | NC. $ 194, 345. 00 139. 1280%
4  35-1636776 LI NKEL COVPANY $ 408, 312. 50 292. 3034%
| (1) 35-1038926 | (2) 52-2166771 | (3) 23-2332783
| TOMNSEND TREE SERVI CE CO | CHEM - TROL CHEM CAL CO | DEANGELO BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 HERBI Cl DE TREATMENT
| | I
0001 110-01001 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 1447. 25000 1447. 25
MBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 624-92647 4135. 000 ACRE| 33. 54000 138687. 90| 39. 96000 165234. 60| 46. 65000 192897. 75
HERBI Cl DE TREATMENT | | |
SECTI ON TOTALS | $ 139, 687. 90| $ 170, 234. 60| $ 194, 345. 00
------------------------------------------ T T T ey
CONTRACT TOTALS | $ 139, 687. 90| $ 170, 234. 60| $ 194, 345. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 842.50

DATE : 02/ 27/02
PAGE : 771 -2

RQUTE : VAR QUS LCCATI ON

CALL ORDER 771 CONTRACT ID: M-26116-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT HAM LTON OTHERS
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COMPANY | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 HERBI Cl DE TREATMENT
I I I
0001 110-01001 LUMP| 5150. 00000 5150. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 624- 92647 4135. 000 ACRE| 97. 50000 403162. 50| |
HERBI CI DE TREATMENT | [ |
SECTI ON TOTALS | $ 408, 312. 50| |
__________________________________________ e
CONTRACT TOTALS | $ 408, 312. 50| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 781 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 306, 390. 00 ROUTE : VARI QUS | NTER ROUTES
CALL ORDER . 781 CONTRACT ID : M-26117-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/08/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1636776 LI NKEL COMPANY $ 239, 000.00 100. 0000%
2 35-1991044 JOHNSON COVPANY | NC. $  243,200.01 101. 7573%
3 23-2332783 DEANGELO BROTHERS, | NC. $  332,679.99 139. 1966%
| (1) 35-1636776 | (2) 35-1991044 | (3) 23-2332783
| LI NKEL COVPANY | JOHNSON COVPANY | NC. | DEANGELO BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  MECHANI CAL SWEEPI NG
I I I
0001 210- 02786 LUMP|  25000. 00000 25000. 00|  20000. 00000 20000. 00|  43034. 99000 43034. 99
SWEEPI NG CYCLE NO. 4 | | |
0002 210- 04628 160.000 HRS | 118. 75000 19000. 00| 100. 00000 16000. 00| 160. 00000 25600. 00
SWEEPI NG, | NCI DENTAL | | |
0003 210- 93708 LUMP|  120000. 00000 120000. 00]  122200. 00000 122200.00] 119250. 00000 119250. 00
SWEEPI NG CYCLE NO 1 | | |
0004 210- 93709 LUMP|  25000. 00000 25000. 00|  35000. 00000 35000. 00|  40950. 00000 40950. 00
SWEEPI NG CYCLE NO 2 | | |
0005 210- 93710 LUMP|  50000. 00000 50000. 00|  50000. 01000 50000. 01| 103845. 00000 103845. 00
SWEEPI NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 239, 000.00] $  243,200.01] $  332,679.99
------------------------------------------ O

CONTRACT TOTALS | $ 239, 000. 00| $ 243, 200. 01] $ 332, 679. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 791 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 66, 410. 00 ROUTE : VAR QUS RQADS
CALL ORDER 791 CONTRACT ID : M-26137-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 34-0176110 DAVEY TREE EXPERT $ 50, 870. 00 100. 0000%
2 35-1991044 JOHNSON COVPANY | NC. $ 55, 080. 50 108. 2769%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 58, 940. 00 115. 8639%
4 37-1394196 STREET' S TREE TRI MM NG REMOVAL CONTRACTCRS | NC. $ 62, 170. 00 122. 2134%
5  35-1038926 TOWNSEND TREE SERVI CE CO $ 76, 100. 00 149. 5970%
6 35-1636776 LI NKEL COVPANY $ 79, 000. 00 155. 2978%
7  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 173, 150.00 340. 3774%
8  35-1315965 FOX CONTRACTCRS CORP. $  203,122.25 399. 2967%
| (1) 34-0176110 | (2) 35-1991044 | (3) 35-2070195
| DAVEY TREE EXPERT | JOHNSON COVPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e o e e e m o e e e e e m e e o e e et e e e e m e e e e e e e eoeoeoo-
SECTI ON 0001  TREE REMOVAL
[ | I
0001 110- 01001 LUMP| 3000. 00000 3000. 00| 7000. 00000 7000. 00| 5500. 00000 5500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02250 2.000 EACH 200. 00000 400. 00| 150. 00000 300. 00| 100. 00000 200. 00
TREE, 10 IN., REMOVE | | |
0003 202- 02255 14.000 EACH 350. 00000 4900. 00| 368. 00000 5152. 00| 300. 00000 4200. 00
TREE, 18 IN., REMOVE | [ |
0004 202- 02260 42.000 EACH 500. 00000 21000. 00| 468. 00000 19656. 00| 425. 00000 17850. 00
TREE, 30 IN., REMOVE | [ |
0005 202- 02265 10. 000 EACH 750. 00000 7500. 00| 632. 00000 6320. 00| 700. 00000 7000. 00
TREE, 48 IN., REMOVE | [ |
0006 202- 02270 3.000 EACH 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1200. 00000 3600. 00
TREE, 60 IN., REMOVE | | |
0007 202- 91922 71.000 EACH 95. 00000 6745. 00| 90. 00000 6390. 00| 125. 00000 8875. 00
STUWP, REMOVE | | |
0008 801- 06640 4.000 EACH 50. 00000 200. 00| 200. 00000 800. 00| 180. 00000 720. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06710 45.000 DAY | 25. 00000 1125. 00| 32. 50000 1462. 50| 35. 00000 1575. 00
FLASH NG ARROW SI GN | | |
0010 801-06775 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 9420. 00000 9420. 00
MAI NTAI NI NG TRAFFI C [ | |
SECTI ON TOTALS | $ 50, 870. 00| $ 55, 080. 50| $ 58, 940. 00
------------------------------------------ o m e m e m e o e e e e oo e e e e e e oo e e e et e e e e o e e e e e meeieoeoeoo--

CONTRACT TOTALS | $ 50, 870. 00| $ 55, 080. 50| $ 58, 940. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 791 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 66, 410. 00 ROUTE : VAR QUS RQADS
CALL ORDER 791 CONTRACT ID : M-26137-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 37-1394196 | (5) 35-1038926 | (6) 35-1636776
| STREET' S TREE TRI MM NG REMOV| TOANSEND TREE SERVI CE CO | LI NKEL COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  TREE REMOVAL
I I I
0001 110-01001 LUMP| 6000. 00000 6000. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202- 02250 2.000 EACH 260. 00000 520. 00| 300. 00000 600. 00| 500. 00000 1000. 00
TREE, 10 IN., REMOVE | [ [
0003 202- 02255 14.000 EACH 425. 00000 5950. 00| 500. 00000 7000. 00| 500. 00000 7000. 00
TREE, 18 IN., REMOVE | [ [
0004 202- 02260 42.000 EACH 575. 00000 24150. 00| 700. 00000 29400. 00| 700. 00000 29400. 00
TREE, 30 IN., REMOVE | [ [
0005 202- 02265 10. 000 EACH| 825. 00000 8250. 00| 1000. 00000 10000. 00| 1100. 00000 11000. 00
TREE, 48 IN., REMOVE | [ [
0006 202-02270 3.000 EACH| 1000. 00000 3000. 00| 1200. 00000 3600. 00| 1500. 00000 4500. 00
TREE, 60 IN., REMOVE | [ |
0007 202-91922 71.000 EACH 100. 00000 7100. 00| 200. 00000 14200. 00| 150. 00000 10650. 00
STUMP, REMOVE | | |
0008 801- 06640 4,000 EACH 75. 00000 300. 00| 200. 00000 800. 00| 250. 00000 1000. 00
CONSTRUCTI ON SIGN, A | | |
0009 801-06710 45,000 DAY | 20. 00000 900. 00| 100. 00000 4500. 00| 150. 00000 6750. 00
FLASHI NG ARROW SI GN | | |
0010 801-06775 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 3700. 00000 3700. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 62, 170. 00| $ 76, 100. 00| $ 79, 000. 00
CONTRACT TOTALS | $ 62, 170. 00| $ 76, 100. 00| $ 79, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/02
PAGE : 791 -3

ENG NEER S ESTI MATE: $ 66, 410. 00 ROUTE : VAR QUS RQADS
CALL ORDER 791 CONTRACT ID : M-26137-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1817530 | (8) 35-1315965 |
| PI ONEER ASSOCI ATES, | NC. | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001  TREE REMOVAL
I I I
0001 110-01001 LUWP| 35000. 00000 35000. 00| 2415. 00000 2415. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02250 2.000 EACH 400. 00000 800. 00| 725. 00000 1450. 00|
TREE, 10 IN., REMOVE | [ |
0003 202- 02255 14.000 EACH 700. 00000 9800. 00| 1150. 00000 16100. 00|
TREE, 18 IN., REMOVE | [ |
0004 202- 02260 42.000 EACH 1000. 00000 42000. 00| 1868. 00000 78456. 00|
TREE, 30 IN., REMOVE | [ |
0005 202- 02265 10. 000 EACH| 2000. 00000 20000. 00| 3650. 00000 36500. 00|
TREE, 48 IN., REMOVE | [ |
0006 202-02270 3.000 EACH 3000. 00000 9000. 00| 5408. 00000 16224. 00|
TREE, 60 IN., REMOVE | | |
0007 202-91922 71.000 EACH 300. 00000 21300. 00| 335. 00000 23785. 00|
STUMP, REMOVE | | |
0008 801- 06640 4,000 EACH 1000. 00000 4000. 00| 84. 00000 336. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801-06710 45,000 DAY | 50. 00000 2250. 00| 47. 25000 2126. 25|
FLASHI NG ARROW SI GN | | |
0010 801-06775 LUVP| 29000. 00000 29000. 00| 25730. 00000 25730. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 173, 150. 00| $ 203, 122. 25|
CONTRACT TOTALS | $ 173, 150. 00| $ 203, 122. 25|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 801 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $  334,933.00 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 352, 561.50 105. 2632%
3 35-1120685 WALSH & KELLY, |NC. $ 359, 265.30 107. 2648%
4 35-1065659 BROOKS CONSTRUCTI ON $ 360, 342.00 107. 5862%
5  35-0997978 PHEND & BROWN, | NC. $ 385, 106. 80 114. 9802%
6  38-1625197 SELGE CONSTRUCTION GO | NC. $  389,580.00 116. 3158%
7  35-1339168 LAPORTE CONSTRUCTI ON CO $  440,594.53 131. 5470%
8  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 450, 703.60 134. 5653%
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1120685
| RETH RILEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC. | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e o e e e m o e e e e e m e e o e e et e e e e m e e e e e e e eoeoeoo-
SECTI ON 0001  SEWER/ CURB/ GUTTER CONTRUCTI ON
| | I
0001 105- 01925 6.000 MOS | 1975. 00000 11850. 00| 1680. 00000 10080. 00| 1000. 00000 6000. 00
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 04655 6.000 MDS | 400. 00000 2400. 00| 400. 00000 2400. 00| 150. 00000 900. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PNENT | | |
0003 105- 06845 LUMP| 900. 00000 900. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP| 768. 70000 768.70|  13500. 00000 13500. 00|  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 5723.000 LFT | 1. 60000 9156. 80 3.00000 17169. 00| 1. 60000 9156. 80
GUARDRAI L, REMOVE | | |
0006 202- 02278 5800.000 LFT | 5. 00000 29000. 00| 3. 65000 21170. 00| 3..30000 19140. 00
CURB, CONCRETE, REMOVE | | |
0008 202- 52710 2000. 000 SYS | 4. 00000 8000. 00| 2. 25000 4500. 00| 3.00000 6000. 00
SI DEWALK, CONCRETE, REMOVE | | |
0009 202- 91385 13.000 EACH 180. 00000 2340. 00| 200. 00000 2600. 00| 600. 00000 7800. 00
I NLET, REMOVE | | |
0010 202-93741 16. 000 EACH 110. 00000 1760. 00| 300. 00000 4800. 00| 386. 00000 6176. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0011 202- 94749 300. 000 LFT | 2. 25000 675. 00| 1. 00000 300. 00| 1. 00000 300. 00
CURB, ASPHALT, REMOVE | | |
0012 203- 02070 500.000 CYS | 31. 00000 15500. 00| 16. 25000 8125. 00| 10. 00000 5000. 00
BORROW | | [
0013 305- 06082 100.000 TON | 74. 00000 7400. 00| 65. 00000 6500. 00| 40. 00000 4000. 00

HVA PATCH NG FOR ASPHALT PAVEMENT | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 801 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1120685
| RFETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC. | WALSH & KELLY
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0014 601-01128 1.000 EACH 1100. 00000 1100. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0015 601-01700 1.000 EACH 1650. 00000 1650. 00| 1800. 00000 1800. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0016 601-94689 18. 000 EACH 2025. 00000 36450. 00| 2275. 00000 40950. 00| 2025. 00000 36450. 00
GUARDRAI L END TREATMENT, OS | | |
0017 601-97774 4,000 EACH 900. 00000 3600. 00| 800. 00000 3200. 00| 900. 00000 3600. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0018 601-99105 5750. 000 LFT | 9. 50000 54625. 00| 9. 75000 56062. 50| 9. 87000 56752. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 604- 06069 75.000 SYS | 27. 50000 2062. 50| 31. 00000 2325. 00| 50. 00000 3750. 00
CURB RAMP, CONCRETE | |
0020 604- 06070 2000. 000 SYS | 27. 50000 55000. 00| 24. 25000 48500. 00| 26. 00000 52000. 00
S| DEWALK, CONCRETE | |
0021 605-06120 5800. 000 LFT | 8. 25000 47850. 00| 12. 00000 69600. 00| 12. 10000 70180. 00
CURB, CONCRETE , C | |
0022 616- 05688 300.000 TON | 43. 25000 12975. 00| 44, 00000 13200. 00| 32. 00000 9600. 00
R PRAP, CLASS 1 | | |
0023 621-06574 1300. 000 SYS | 3. 25000 4225. 00| 3. 65000 4745, 00| 3. 90000 5070. 00
SODDI NG | [ [
0024 715-05914 20.000 LFT | 9. 00000 180. 00| 35. 00000 700. 00| 65. 00000 1300. 00
PIPE, PVC, 18 IN [ | |
0025 715-90714 20.000 LFT | 9. 00000 180. 00| 35. 00000 700. 00| 65. 00000 1300. 00
PIPE, PVC, 12 IN. | | |
0026 720-44000 3.000 EACH 270. 00000 810. 00| 250. 00000 750. 00| 300. 00000 900. 00
CASTI NG ADJUST TO GRADE | |
0027 720-45015 13. 000 EACH 1220. 00000 15860. 00| 615. 00000 7995. 00| 1500. 00000 19500. 00
I NLET, A8 | | [
0028 801- 06640 16. 000 EACH 55. 00000 880. 00| 60. 00000 960. 00| 55. 00000 880. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06710 70. 000 DAY | 18. 00000 1260. 00| 19. 00000 1330. 00| 18. 00000 1260. 00
FLASH NG ARROW SI GN | | |
0030 801-06775 LUWP| 6475. 00000 6475. 00| 4400. 00000 4400. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 334, 933. 00| $ 352, 561. 50| $ 359, 265. 30

CONTRACT TOTALS |

$ 334, 933. 00|

$ 352, 561. 50|

$ 359, 265. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 801 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 38-1625197
| BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC. | SELGE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001  SEWER/ CURB/ GUTTER CONTRUCTI CN

I
1000. 00000 6000. 00| 600. 00000 3600. 00| 1135. 00000 6810. 00

I

0001 105-01925 6.000 M |
FIELD OFFI CE, 550 SQ FT. | | |

0002 105- 04655 6.000 MOS | 300. 00000 1800. 00| 278. 00000 1668. 00| 730. 00000 4380. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PNENT | |

0003 105- 06845 LUMP| 8000. 00000 8000.00]  10000. 00000 10000. 00| 2700. 00000 2700. 00
CONSTRUCTI ON ENGI NEERI NG | |

0004 110- 01001 LUMP|  18017. 00000 18017.00|  18000. 00000 18000. 00|  19500. 00000 19500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0005 202- 02241 5723.000 LFT | 1. 60000 9156. 80| 1. 60000 9156. 80| 2.50000 14307. 50
GUARDRAI L, REMOVE | |

0006 202- 02278 5800. 000 LFT | 1. 15000 6670. 00| 4.50000 26100. 00| 5. 60000 32480. 00
CURB, CONCRETE, REMOVE | |

0008 202- 52710 2000. 000 SYS | 1. 85000 3700. 00| 4.00000 8000. 00| 3. 80000 7600. 00
S| DEWALK, CONCRETE, REMOVE | |

0009 202- 91385 13.000 EACH 500. 00000 6500. 00| 480. 00000 6240. 00| 100. 00000 1300. 00
I NLET, REMOVE | | |

0010 202- 93741 16. 000 EACH 110. 00000 1760. 00| 270. 00000 4320. 00| 250. 00000 4000. 00
GUARD RAIL END TREATMENT, REMOVE | |

0011 202-94749 300. 000 LFT | 1. 15000 345. 00| 2.00000 600. 00| 2. 50000 750. 00
CURB, ASPHALT, REMOVE | |

0012 203- 02070 500. 000 CYS | 32. 00000 16000. 00| 20. 00000 10000. 00| 48. 60000 24300. 00
BORROW | | [

0013 305- 06082 100.000 TON | 54. 00000 5400. 00| 85. 00000 8500. 00| 125. 00000 12500. 00
HVA PATCHI NG FOR ASPHALT PAVEMVENT | | |

0014 601-01128 1.000 EACH 1100. 00000 1100. 00| 1047. 00000 1047. 00| 1150. 00000 1150. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |

0015 601- 01700 1.000 EACH 1650. 00000 1650. 00| 1630. 00000 1630. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | [

0016 601- 94689 18.000 EACH 2025. 00000 36450. 00| 2160. 00000 38880. 00| 2250. 00000 40500. 00
GUARDRAI L END TREATMENT, CS | |

0017 601-97774 4.000 EACH 900. 00000 3600. 00| 1050. 00000 4200. 00| 750. 00000 3000. 00
GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKAGE | | |

0018 601- 99105 5750.000 LFT | 11. 61000 66757. 50 10. 90000 62675. 00| 9. 85000 56637. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0019 604- 06069 75.000 SYS | 60. 00000 4500. 00| 34. 00000 2550. 00| 36. 00000 2700. 00
CURB RAMP, CONCRETE | |

0020 604- 06070 2000. 000 SYS | 30. 00000 60000. 00| 26. 00000 52000. 00| 22. 70000 45400. 00

SI DEWALK, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 801 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 38-1625197
| BROOKS CONSTRUCTI ON | PHEND & BROMAN, | NC. | SELGE CONSTRUCTI ON CO | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0021 605-06120 5800. 000 LFT | 8. 00000 46400. 00| 8. 30000 48140. 00| 9. 50000 55100. 00
CURB, CONCRETE , C | | |
0022 616- 05688 300.000 TON | 32. 50000 9750. 00| 42. 00000 12600. 00| 47. 00000 14100. 00
R PRAP, CLASS 1 | | |
0023 621-06574 1300. 000 SYS | 3. 58000 4654. 00| 3. 50000 4550. 00| 3. 25000 4225. 00
SODDI NG | | |
0024 715-05914 20.000 LFT | 100. 00000 2000. 00| 20. 00000 400. 00| 100. 00000 2000. 00
PIPE, PVC, 18 IN [ | |
0025 715-90714 20.000 LFT | 95. 00000 1900. 00| 7. 00000 140. 00| 95. 00000 1900. 00
PIPE, PVC, 12 IN [ [ |
0026 720- 44000 3.000 EACH 400. 00000 1200. 00| 230. 00000 690. 00| 250. 00000 750. 00
CASTI NG ADJUST TO GRADE | | |
0027 720- 45015 13.000 EACH 1175. 00000 15275. 00| 1600. 00000 20800. 00| 1200. 00000 15600. 00
| NLET, A8 | | [
0028 801- 06640 16.000 EACH 55. 00000 880. 00| 55. 00000 880. 00| 55. 00000 880. 00
CONSTRUCTI ON SI GN, A | | |
0029 801-06710 70. 000 DAY | 25. 00000 1750. 00| 82. 00000 5740. 00| 18. 00000 1260. 00
FLASHI NG ARROW SI GN | | |
0030 801-06775 LUVP| 19126. 70000 19126. 70| 22000. 00000 22000. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 360, 342. 00| $ 385, 106. 80| $ 389, 580. 00
CONTRACT TOTALS | $ 360, 342. 00| $ 385, 106. 80| $ 389, 580. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/02
PAGE : 801 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (7) 35-1339168 | (8) 35-1817530 |
| LAPCRTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
SECTI ON 0001 SEWER/ CURB/ GUTTER CONTRUCTI ON
I I I
0001 105-01925 6.000 M6 | 679. 25000 4075. 50| 1200. 00000 7200. 00|
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 04655 6.000 MXS | 100. 00000 600. 00| 2025. 00000 12150. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMVENT | | |
0003 105- 06845 LUWP| 1315. 00000 1315. 00| 15300. 00000 15300. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0004 110-01001 LUWVP| 21279. 05000 21279. 05| 22900. 00000 22900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 202-02241 5723.000 LFT | 1. 60000 9156. 80| 1. 60000 9156. 80|
GUARDRAI L, REMOVE | | |
0006 202-02278 5800. 000 LFT | 4, 72000 27376. 00| 12. 10000 70180. 00|
CURB, CONCRETE, REMOVE | | |
0008 202-52710 2000. 000 SYS | 8. 48000 16960. 00| 10. 10000 20200. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202-91385 13.000 EACH 635. 91000 8266. 83| 207. 60000 2698. 80|
I NLET, REMOVE | | |
0010 202-93741 16.000 EACH| 270. 00000 4320. 00| 110. 00000 1760. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0011 202-94749 300. 000 LFT | 6. 28000 1884. 00| 1. 40000 420. 00|
CURB, ASPHALT, REMOVE | | |
0012 203-02070 500. 000 CYS | 17. 43000 8715. 00| 19. 30000 9650. 00|
BORROW | [ [
0013 305- 06082 100. 000 TON | 74. 00000 7400. 00| 85. 00000 8500. 00|
HVA PATCH NG FOR ASPHALT PAVEMENT | | |
0014 601-01128 1.000 EACH 1047. 00000 1047. 00| 1100. 00000 1100. 00|
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0015 601-01700 1.000 EACH 1630. 00000 1630. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | [
0016 601- 94689 18. 000 EACH 2160. 00000 38880. 00| 2025. 00000 36450. 00|
GUARDRAI L END TREATMENT, OS | | |
0017 601-97774 4.000 EACH 1050. 00000 4200. 00| 900. 00000 3600. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0018 601-99105 5750. 000 LFT | 10. 90000 62675. 00| 9. 00000 51750. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 604- 06069 75.000 SYS | 34. 34000 2575. 50| 38. 20000 2865. 00|
CURB RAMP, CONCRETE | | |
0020 604- 06070 2000. 000 SYS | 42. 70000 85400. 00| 26. 60000 53200. 00|
|

S| DEWALK, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/02
PAGE : 801 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 138. 12 ROUTE : 933
CALL ORDER . 801 CONTRACT ID: M-26160-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (7) 35-1339168 | (8) 35-1817530 |
| LAPCRTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0021 605-06120 5800. 000 LFT | 10. 85000 62930. 00| 10. 50000 60900. 00
CURB, CONCRETE , C | | |
0022 616- 05688 300.000 TON | 48. 37000 14511. 00| 67. 00000 20100. 00
Rl PRAP, CLASS 1 | | |
0023 621- 06574 1300. 000 SYS | 3. 58000 4654. 00| 3. 58000 4654. 00
SODDI NG | [ [
0024 715-05914 20.000 LFT | 178. 53000 3570. 60| 95. 00000 1900. 00
PIPE, PVC, 18 IN | | [
0025 715-90714 20.000 LFT | 134. 68000 2693. 60| 99. 70000 1994. 00
PIPE, PVC, 12 IN | | [
0026 720- 44000 3.000 EACH 570. 04000 1710. 12| 475. 00000 1425. 00
CASTING ADJUST TO GRADE | | |
0027 720- 45015 13.000 EACH 2438. 26000 31697. 38| 1020. 00000 13260. 00
| NLET, A8 | | [
0028 801- 06640 16. 000 EACH| 55. 00000 880. 00| 55. 00000 880. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06710 70. 000 DAY | 10. 00000 700. 00| 20. 00000 1400. 00
FLASHI NG ARROW SI GN | | |
0030 801-06775 LUWP| 9492. 15000 9492. 15| 13460. 00000 13460. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 440, 594. 53| $ 450, 703. 60
------------------------------------------ o m o m e o e e o e e e e e e e e e e e e e e e e e e e e e et e e e e e e e eemeeeaoaon

CONTRACT TOTALS | $ 440, 594. 53| $ 450, 703. 60|







